

---

**PROJECT:** Merced College Greenhouse Complex

**OWNER:** Merced College  
3600 M Street  
Merced CA, 95348

**ENGINEER:** Blair, Church & Flynn  
Attention: Zachary Hockett  
Kyle Lawson

**BID NO:** 2024-08  
**BCF PROJECT NO.** 222-0314

---

It will be the responsibility of the General Contractor to submit the information contained in this addendum to all its subcontractors and suppliers. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification. The following additions, deletions, and revisions to the Drawings and Project Manual are hereby made and do become a part of these Contract Documents.

---

## TABLE OF CONTENTS

---

### **CHANGES TO BIDDING AND CONTRACT REQUIREMENTS**

*AD4-1: Erosivity Waiver Specification*

## ATTACHMENTS

---

*Specification 01 57 23 Erosivity Waiver*

## **CHANGES TO BIDDING AND CONTRACT REQUIREMENTS**

### **AD4-1: Erosivity Waiver Specification**

- 01 57 23 Erosivity Waiver Specification has been added to the Project Specifications

PART 1 - GENERAL

1.1 SUMMARY

- A. This Section includes the following:
1. Contractor will comply with the State of California Construction General Permit Order 2022-0057-DWQ (CGP) by complying with the Project erosivity waiver, filed by the owner, with permitted construction dates between April 15, 2024 and November 15, 2024.
  2. If the Contractor does not expect all areas of soil disturbed by the Project to achieve final stabilization, as define by the CGP in Section III.H of the Order, by November 15, 2024, the Contractor will retain a Qualified SWPPP Developer (QSD) to prepare a SWPPP Notice of Intent (NOI) with all required Permits and Registration Documents (PRDs) for the Project and coordinate certification with the Owner's Legally Responsible Person (LRP) on the Stormwater Multi Application Report Tracking System (SMARTS) by October 15, 2024.
  3. If final stabilization of the Project site delays past the November 15, 2024 end date of the erosivity waiver and then requires a SWPPP, the Contractor shall provide all labor, materials, and monies to comply with the CGP on behalf of the Owner.
  4. Contractor shall keep surrounding public/campus paved surfaces free of sediment that would cause a nuisance.
  5. All Contract requirements in Division 00 and 01.
- B. This Section does not include:
1. Owner shall retain a Qualified SWPPP Developer (QSD) to prepare and submit the Project Erosivity Waiver.
  2. Owner shall maintain the role of LRP and all responsibilities associated, except where those responsibilities are assigned to the Contractor within these specifications.
  3. Owner shall complete online digital certification of all online reporting on SMARTS.
  4. Owner shall ensure that the Project design has incorporated all post-construction requirements specified by the CGP and local stormwater regulations.
- C. Acronyms:
1. CGP Construction General Permit
  2. DWQ Division of Water Quality
  3. NOI Notice of Intent
  4. QSD Qualified SWPPP Developer
  5. LRP Legally Responsible Person
  6. PRD Permit Registration Documents
  7. SMARTS Stormwater Multiple Application and Report Tracking System
  8. SWPPP Storm Water Pollution Prevention Plan
  9. SWRCB State Water Resources Control Board
  10. RWQCB Regional Water Quality Control Board
  11. WDID Waste Discharge Identification

1.2 REFERENCES

- A. Construction General Permit:
  - 1. State of California Construction General Permit Order 2022-0057-DWQ (CGP)
  - 2. [https://www.waterboards.ca.gov/water\\_issues/programs/stormwater/construction/general\\_permit\\_reissuance.html](https://www.waterboards.ca.gov/water_issues/programs/stormwater/construction/general_permit_reissuance.html)
- B. Project Erosivity Waiver NOI
  - 1. Available on SMARTS once approved by SWRCB
  - 2. Available by request from the Owner.

### 1.3 RELATED SECTIONS

- A. Section 31 11 00 – Site Clearing
- B. Section 31 20 00 – Earthwork
- C. Section 33 41 00 – Storm Drainage

### 1.4 SUBMITTALS

- A. None.

### 1.5 REQUIREMENTS

- A. Contractor is responsible for understanding and carrying out all provisions of the CGP by complying with the Project Erosivity Waiver, and the Project SWPPP prepared by the Contractor if final stabilization of all areas of soil disturbed by the Project is not achieved by November 15, 2024.
- B. Contractor responsibilities begin immediately upon execution of the contract containing these specifications and continue until all areas of soil disturbed by the Project have achieved final stabilization.
- C. Contractor shall maintain a sign displaying the Project erosivity waiver WDID number at a publicly posted location until final stabilization is achieved for all disturbed soil areas of the Project site.
- D. Contractor shall pay any penalties, fines, and corrective action costs resulting from failure to comply with the Project Erosivity Waiver, and hold the Owner/LRP harmless from any such failures.

### 1.6 QUALITY ASSURANCE

- A. None.

## PART 2 - PRODUCTS

### 2.1 MATERIALS

- 1. None.

## PART 3 - EXECUTION

### 3.1 FIELD QUALITY CONTROL

A. Monitoring by Owner

1. The Owner has the right to monitor and oversee the Project site for compliance with the Construction General Permit.

3.2 RECORD KEEPING

- A. None.

3.3 PAYMENT

- A. Full compensation for all costs involved in implementing and complying with the CGP by complying with the Project Erosivity Waiver, and being fully liable for all failures to fulfill the intent of these requirements, shall be included in the cost bid for the various items of work and no additional payment will be made therefor.